
Northwrite Summary of Process and Services  
 

Hosted, Startup and Additional Services  
A summary of the NorthWrite MBCx process is shown in the graphic below. Each step in the 
process is designed to minimize the disruption to your operations and quickly drive the program 
towards measurable, persistent savings.  
 

 
 
Scope of Work (For Each Site)  
I. Program Kick-Off  
 
Meet via a web meeting to discuss all aspects of the project, reviewing each task and clarifying 
assignments.  

Timeline: Program timeframe should be confirmed as soon as practical after   
      agreement is executed.  
Deliverable: A clear project plan including task detail, schedule, assignments, and  
      agreement on project management methods.  
Responsibility: Program led by NorthWrite, with participation from your team    
      members.  

 
II. Energy Baseline  
 
Collection of utility billing data, completion of online building site survey, and installation of 
monitoring and metering hardware.  

Timeline: Within 30 days of Program Kick-Off.  
Deliverable: Collection of all background data and completion of energy and  
     environmental monitoring required to assess current and ongoing energy  
     performance.  
Responsibility: You will be responsible for:  

-Providing 24 months of historical utility data (monthly bills and interval data, if  
   available). You may provide, or sign a utility release to allow us to obtain  
   directly from the utility.  
- Completing a short (online) building site survey  



 

- Installing portable wireless sensing hardware for short-term environmental     
     monitoring  
- Installing a permanent communications gateway to collect and transmit 15- 
     minute interval demand and consumption data  

 
NorthWrite will:  

- Provide sensor, monitoring, and communications hardware to complete short- 

     term environmental monitoring and long-term energy monitoring  
- Train and support your staff on the installation of short- and long-term  
     monitoring equipment  

 
III. Energy Analysis  
 
Complete assessment of building energy use and operational performance to identify 
recommended actions to reduce energy waste in building. Load actions into online work order 
management system to facilitate implementation tracking.  

Timeline: Within 30 days of completion of Task 2.  
Deliverable: Recommended energy savings measures (ESMs).  
Responsibility: Led by NorthWrite, with some participation from your team members.  

 
IV. Energy Actions  
 
Implement recommended measures, focusing on low and no cost measures.  

Timeline: Within 30 days of completion of Task 3.  
Deliverable: Recommended ESMs implemented and documented via online work  
      order management system, using either your system or one we will provide  
Responsibility: Led by you, with support from NorthWrite and outside contractors, if  
      required.  

 
V. MBCx Continuous Improvement  
 
Using web-based software tools monitor the implementation of ESMs, track changes in energy 
performance, conduct ongoing analysis to identify additional savings opportunities, verify that 
expected savings are being achieved, and provide periodic reporting of results.  

Timeline: Monthly, Quarterly and Annually  
Deliverable: Complete status updates and re-assessment of building performance 
including:  

- Financial review of savings delivered, costs incurred, and return on investment  
- Re-baseline of building energy model as required  
- Re-assessment of building performance using onsite sensors to validate  
    measures implemented and identify additional opportunities on a periodic basis  

Responsibility: Led by NorthWrite, with some participation of your team members.  
 


